STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

04/ 19/ 05
03- 1M3504
03-GLE-32-0.0

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HVB

392, 897. 35

476, 234. 00

496, 170. 00

526, 871. 00

B I

405, 602. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

IN GLENN, NEVADA, PLACER AND BUTTE
COUNTI ES AT VARI QUS LOCATI ONS

SEAL BRI DGE DECKS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

12, 704. 65

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 20/ 05
CONTRACT CODE 'G '
24 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

50

PERCENT UNDER EST 3. 13

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DEBRUI N CONSTRUCTI ON | NC

P O BOX 1355
FRENCH CAMP CA 95231

CONTRACTORS CHEM CAL | NC

3130 DEPOT RD
HAYWARD CA 94545

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

TRUESDELL CORPCRATI ON
OF CALI FORNI A I NC
3529 E WOOD STREET
PHOENI X AZ 85040

FAX

FAX

FAX

FAX

209 982-0950
00818674
209 983-1145

510 783-5631
00465453
510 783-3468

707 746-8028
00526319
707 746-0936

602 437-1711
00615058
602 437-1711

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 1MB504 Bl D245

03-GLE-32-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 19/ 05 04/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CSS STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
GLOBAL ENVI RONMENTAL NETWORK | TEM 1 ( PARTI AL)

FOUNTAI N VALLEY CA



03- 1MB504 Bl D245

03-GLE-32-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 19/ 05 04/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE ITEMS 4, 6 THRU 11, 14 AND 19 THRU 24 ( PARTI AL)
RANCHO CORDOVA CA
R AND R SUPERI OR SAFETY | TEM 3 ( PARTI AL)
LODI CA
W C C CONSTRUCTORS I TEM 5 (PARTI AL)

LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . TRAFFI C CONTROL
APPLY A LI NE STRI PI NG
ANDERSON CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE I TEMS 4 AND 19 THRU 24 ( PARTI AL)
RANCHO CORDOVA CA
NELSON | NDUSTRI AL PREPARE AND CLEAN BRI DGE DECK
OKLAHOVA I TY K
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCOL
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE



03- 1MB504 Bl D245

03-GLE-32-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 19/ 05 04/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STATEW DE SAFETY AND SI GNS PORTABLE CHANGEABLE MESSAGE SI GNS
FAI RFI ELD CA



03- 1MB504 Bl D245

03- GLE- 32-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 19/ 05 04/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 800. 00 4, 800. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 28, 000. 00 28, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 270 27. 00 7,290. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 230 27. 00 6, 210. 00
STRI PE
8 (S) 150710 REMOVE TRAFFI C STRI PE M 450 21.50 9, 675. 00
9 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 7.8 216. 00 1, 684. 80
10 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 190 21.50 4, 085. 00
11 150722 REMOVE PAVEMENT MARKER M 240 2.25 540. 00
12 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 2,575 4.50 11, 587. 50
13 153235 CLEAN BRI DGE DECK M2 1,920 2.50 4, 800. 00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
15 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 64 2,200. 00 140, 800. 00
16 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 2,575 43. 50 112, 012. 50
17 (F) 540102 TREAT BRI DGE DECK M2 1,920 6. 00 11, 520. 00
18 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 769 34. 50 26, 530. 50
( LOW ODOR)
19 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 250 4.50 5, 625. 00
( SPRAYABLE)
20 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 220 4.50 990. 00
21 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 81 2.25 182. 25
(BROKEN 10.98 M- 3.66 M
22 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 7.8 216. 00 1, 684. 80
23 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 32 16. 25 520. 00
24 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 40 21. 50 860. 00

TOTAL 392, 897. 35



03- 1MB504 Bl D245
03-GLE-32-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 19/ 05 04/ 20/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 000. 00 1000. 00 2, 000. 00 2000. 00
2 3, 000. 00 3000. 00 1, 000. 00 1000. 00 2,500. 00 2500. 00
3 2, 000. 00 2000. 00 2,500. 00 2500. 00 4, 000. 00 4000. 00
4 50, 000. 00 50000. 00 50, 000. 00 50000. 00 53, 300. 00 53300. 00
5 14, 000. 00 14000. 00 4, 000. 00 4000. 00 5, 200. 00 5200. 00
6 25.00 6750. 00 30. 00 8100. 00 10. 00 2700. 00
7 25. 00 5750. 00 30. 00 6900. 00 10. 00 2300. 00
8 20. 00 9000. 00 15. 00 6750. 00 4.00 1800. 00
9 200. 00 1560. 00 150. 00 1170. 00 200. 00 1560. 00
10 20. 00 3800. 00 15. 00 2850. 00 5.00 950. 00
11 2.00 480. 00 4.00 960. 00 5. 00 1200. 00
12 10. 00 25750. 00 3. 00 7725. 00 2.00 5150. 00
13 3.00 5760. 00 3.00 5760. 00 2.00 3840. 00
14 4,500. 00 4500. 00 1, 200. 00 1200. 00 2,500. 00 2500. 00
15 2, 300. 00 147200. 00 2,500. 00 160000. 00 2, 850. 00 182400. 00
16 64. 00 164800. 00 75. 00 193125. 00 85. 00 218875. 00
17 4.25 8160. 00 5. 00 9600. 00 4.00 7680. 00
18 18. 00 13842. 00 15. 00 11535. 00 22.00 16918. 00
19 4.00 5000. 00 9. 00 11250. 00 5.50 6875. 00
20 4.00 880. 00 22.00 4840. 00 5.50 1210. 00
21 2.00 162. 00 20. 00 1620. 00 3.00 243.00
22 200. 00 1560. 00 175. 00 1365. 00 250. 00 1950. 00
23 15. 00 480. 00 35. 00 1120. 00 20. 00 640. 00
24 20. 00 800. 00 45. 00 1800. 00 27.00 1080. 00
TOT 476, 234. 00 496, 170. 00 526, 871. 00




